
Work Order (Bid Form)
 

14014SO2039Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

COMMENT

Company Name & License Number:

Contractor's Signature:

14014SO2039Audit Name:

CLIENT INFORMATION

FRANKLIN

14014SO2039

Alt. Client ID:

Client Name: Address:

Client ID: WINCHESTER, TN   37398

AGENCY INFORMATION

e.satterfield@schra.us

SOUTH CENTRAL HUMAN RESOURCE AGENCY (931) 433-7182

(931) 438-00741437 WINCHESTER HIGHWAY

Agency Phone:Agency:

Email Address:

Fax:Address:

FAYETTEVILLE, TN   37334-2001
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Measures

Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment 1. INTERIOR AIR SEAL - PLUMBING AND ELECTRICAL
2. CAULK ALL WINDOWS

3. INSTALL NEW DOOR LOCK ON FRONT DOOR AND D/S BACK DOOR

Components Inspected

#

1

Infiltration Reduction1 Miscellaneous 
Supplies

1Each

LABOR2 Labor Hour

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

2

DHW Pipe Insulation1 Insulation 1Each

DHW Pipe Insulation2 Labor 1Each

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Floor Ins. R-19 F1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

3

Floor Insulation  - 

Fiberglass Batts - R-19

1 Insulation 1053SqFt

Floor Insulation  - 
Fiberglass Batts - R-19

2 Labor 1053SqFt

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Fix Improper Venting (Clothes Dryer)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

4

Metal Flex1 Health and Safety 

Items

1Each

Labor2 Labor 1Hour

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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GENERAL REPAIRS

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment INSTALL NEW ATTIC ACCESS COVER AND FRAME IN / INSTALL 2 
LATCHES AND W/S

Components Inspected

#

5

ATTIC ACCESS 
COVER

1 Construction 
Materials/Hardwar

e

1Each

LABOR2 Labor Hour

ATTIC LATCHES3 Construction 
Materials/Hardwar

e

2Each

LABOR4 Labor Hour

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Smoke Detector is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

6

Smoke / Carbon detector1 Health and Safety 
Items

1Each

Labor2 Labor 1Hour

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Vapor Barrier Needed 

(Basement/Crawlspace)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

7

Basement / crawlspace 
vapor barrier

1 Insulation 1Each

Labor2 Labor 1Hour

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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